



City of
Los Banos
At the Crossroads of California

ADDENDUM #1
CITY COUNCIL CHAMBERS AUDIO AND VISUAL
SYSTEM UPGRADE

JUNE 12, 2017

Section VII. (Key Action Dates/Timeline) for the Request for Proposals for this project has been modified as follows (changes are boldfaced):

Release of RFP: May 26, 2017

Required Vendor meeting: June 9, 2017 at 10:00am

Deadline for Receipt of Questions: **June 14, 2017 at 5:00pm**

Last day for addendum and changes to RFP: **June 21, 2017 at 2:00pm**

Deadline for Receipt of Proposals: **July 5, 2017 at 3:00 P.M.**

Vendor Interviews: July 24 - 28, 2017

Approximate Contract Award Date: September 6, 2017

Target completion date for project: December 31, 2017